Harborline Systems B.V.
Havenstraat 112, 3011 AL Rotterdam, Netherlands · bids@harborline.example

ENVELOPE 2 · FINANCIAL PROPOSAL

Supply, Installation, Commissioning and Maintenance of High-Energy Cargo X-Ray Inspection Systems

Port of Al-Noor · Tender NGPA/T/2026/014

SAMPLE · FICTIONAL

Submitted to	Northern Gulf Ports Authority, Tender Committee Secretariat
Bidder	**Harborline Systems B.V.** (Netherlands)
Our reference	HLS/NGPA/2026/014-F
Date	10 December 2026
Contact	Eva Lindqvist, Bid Manager, Middle East · bids@harborline.example · +31 10 000 0000

SAMPLE DOCUMENT. This bid and the company that submits it are fictional. The document was created to test procurement-evaluation software and is not a real offer.

Harborline Systems B.V.
Havenstraat 112, 3011 AL Rotterdam, Netherlands · bids@harborline.example

Form F-1 — Bid submission letter (financial)

HLS/NGPA/2026/014-F · 10 December 2026

To: The Chair, Tender Committee, Northern Gulf Ports Authority

Having examined the tender documents including Addendum No. 1, we offer to execute the Contract for the total amount stated in our price schedule (Form F-5), **DDP site (Incoterms 2020), inclusive of freight, insurance, import duties and all taxes except VAT**.

Our bid is valid for **120 days** from the bid closing date of 14 December 2026. The bid security of **USD 150,000** is enclosed as an unconditional bank guarantee issued by Gulf Commerce Bank, a bank licensed in the State (guarantee no. GCB/BG/2026/88412), valid until 11 May 2027.

We accept the payment milestones of Annex C, Appendix 1, the Special Conditions and all other terms of the Draft Contract without reservation.

For and on behalf of Harborline Systems B.V.
Pieter van Doorn, Managing Director

Date: 10 December 2026
Company seal

SAMPLE · FICTIONAL

Form F-5 — Price schedule

All prices in United States Dollars (USD). Structure as per Annex C, Appendix 2.

Line	Description	Qty	Unit price	Total
1.1	High-energy drive-through system, T1 Gate A, incl. shielding and traffic control	1 lot	4,680,000	4,680,000
1.2	High-energy drive-through system, T1 Gate B	1 lot	4,520,000	4,520,000
1.3	High-energy drive-through system, T2 main gate	1 lot	4,760,000	4,760,000
1.4	Relocatable high-energy system	1 lot	3,940,000	3,940,000
2.1	CIAC image management and analysis platform, incl. licences	1 lot	1,880,000	1,880,000
2.2	CIAC storage	340 TB usable	640,000	640,000
2.3	Operator/analyst workstations (dual 27")	20 pcs	14,200	284,000
3.1	Civil and building works, T1 (both gates)	1 lot	1,160,000	1,160,000
3.2	Civil and building works, T2, incl. any power reinforcement	1 lot	860,000	860,000
4.1	Integration: CRMS and TOS, incl. middleware	1 lot	560,000	560,000
4.2	OCR (container and plates), all lanes	1 lot	390,000	390,000
5.1	Training (RFP §5.3)	1 lot	320,000	320,000
5.2	FAT witnessing: travel and accommodation for 4 persons	1 lot	42,000	42,000
6.1	Radiation licensing support (RFP §4.3.3–4.3.4)	1 lot	98,000	98,000
7.1	Initial in-country stock of critical spare parts	1 lot	660,000	660,000
	TOTAL CAPEX			**24,794,000**
8.1	CMC year 1	1 year	790,000	790,000
8.2	CMC year 2	1 year	813,700	813,700
8.3	CMC year 3	1 year	838,111	838,111
8.4	CMC year 4	1 year	863,254	863,254
8.5	CMC year 5	1 year	889,152	889,152
	TOTAL CMC (years 1–5)			**4,194,217**
	TOTAL OFFER (CAPEX + CMC)			**28,988,217**

Notes to the price schedule

1. Prices are DDP site, Port of Al-Noor, including import duties; VAT is excluded and payable by the Employer.

2. Line 1.3 includes high-density concrete shielding walls required by the T2 plot; no power reinforcement is required at T2 main gate (maximum demand 238 kVA).
3. Line 1.4 includes the 200 kVA containerised generator for the T2 relocatable pad.
4. Line 2.2: 340 TB usable after RAID 6.
5. CMC prices: year 1 firm; years 2–5 escalated by 3 % per year (the cap of SC 18.2). The CMC includes one linear-accelerator replacement per system if required (SC 18.4).

SAMPLE · FICTIONAL

Commercial terms

Item	Our offer
Currency	USD; exchange-rate risk borne by Harborline
Incoterms	DDP site, Port of Al-Noor (Incoterms 2020), duties included, VAT excluded
Payment	Per Annex C, Appendix 1: 10 % advance against an advance payment guarantee from a bank licensed in the State; 60 % on delivery; 20 % at PAC; 10 % at FAC
Performance security	10 % of the Contract Price, valid until 28 days after the last FAC
Delay damages	Accepted as per SC 7.1 and SC 7.2
Liability	Accepted as per GC 10.1 and SC 10.1
Warranty	24 months from PAC; 36 months for IT equipment (SC 9.2)
Insurance	Contractor's all risks until PAC; third-party liability USD 5,000,000 per occurrence
Bid validity	120 days from 14 December 2026

Local value added and subcontractors

Local value added is **32 %** of the Contract Price (civil works, local assembly of shielding modules, service-centre staff), as certified by an independent auditor (certificate enclosed). We therefore request the 5 % margin of preference (RFP §7.6).

Subcontractor	Scope	Share of contract value
Al-Bina Contracting W.L.L. (the State)	Civil and building works T1 and T2	11 %

No other subcontractor performs more than 10 % of the contract value. We declare no conflict of interest.

Form F-6 — Statement of deviations (financial)

The Bidder declares that this proposal contains **no deviations** from the tender documents, including Addendum No. 1.

For and on behalf of Harborline Systems B.V.
Pieter van Doorn, Managing Director

Date: 10 December 2026
Company seal

SAMPLE FICTIONAL